MILITARY DEPARTMENT.

Notice, dated Camp Mysore, 16th November 1903.

Notice is hereby given that a sum of Rs. 35-4-11 is left undisbursed in the office of the Chief Commandant, Mysore State Troops, being arrears of pay due to the undermentioned retired Sepoys, whose whereabouts are not known, of the 1st Battalion, Mysore Infantry, and that if they or their heirs or other claimants entitled to receive the amounts, do not present themselves before the undersigned, within three months after date, the same will be credited to Government :—

Regiment.	Company	No.	Rank.	Name.	Amount.
					Rs a. p.
1	2	67	Sepoy.	Thulasaram Prasad	6 13 6
1	4	63	Do	Muniah	7 3 11
1	4	35	Do	Munisamy	4 15 1
1	7	32	Do	Paliah Naidu	11 6 0
1	8	36	Do	Karapa	4 14 5
				Total ...	35 4 11

J. DESARAJ URS, *Lt.-Colonel,*
Chief Commandant, Mysore State Troops.

KOLAR DIVISION.

Dated 5th November 1903.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kolar Division, up to 30th November 1903, for restoring the Chillapalli tank, Registered No. 370 of Kolar Taluk.

II. For further particulars, please see page 1247 of Part II of *Mysore Gazette*, No. 44.

B. SUBBA RAO, *Executive Engineer.*

FRENCH ROCKS DIVISION.

NOTICE.

Sealed tenders will be received at the office of the Executive Engineer, French Rocks Division, up to 4th December 1903 for "Constructing a bridge across the Lokapavani at Honakere." For other particulars, please see *Mysore Gazette*, Part II, page 1280.

D. RANGA RAO, *Exec. Engr.*

KADUR DIVISION.

Notice, dated 19th November 1903.

1. Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Kadur Division, up to 15th December 1903, for constructing a 3rd class travellers' bungalow at Birur. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1904.

2. The plans, detailed estimate and conditions may be seen at the Executive Enugieer's office at Chikmagalur, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a 3rd class travellers' bungalow at Birur, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders the earnest money on rejected tenders will be returned.

Approximate estimate of quantities.

Items of work.	Travellers' bungalow.	Out-houses.	Native kitchen.	Latrine.	Total.
	Quantity.	Quantity.	Quantity.	Quantity.	
Clearing the site and levelling the ground.	L. S. Rs.	L. S. Rs.	L. S. Rs.	L. S. Rs.	L. S. Rs.
Earthwork excavation ...	90 C. yds.	45 C. yds.	27 C. yds.	5 C. yds.	167 C. yds.
Concrete	1,192 C. ft.	731 C. ft.	438 C. ft.	46 C. ft.	2,407 C. ft.
Burnt stone in chunam with bond slabs.	1,838 C. ft.	724 C. ft.	450 C. ft.	128 C. ft.	3,158 C. ft.
Burnt brick in chunam ...	2,618 C. ft.	362 C. ft.	315 C. ft.	4 C. ft.	3,299 C. ft.
Burnt brick in mud	„	1,216 C. ft.	489 C. ft.	223 C. ft.	1,928 C. ft.
Burnt stone slabs 6" thick, dressed in faces.	203	44	86	„	332 S. ft.
Do 4" do ..	167	7	„	„	174 S. ft.
Jungle wood work (reserved) ...	140·73	48·73	28·00	„	217·46 C.ft.
Roofing with Mangalore tiles and jungle wood reepers.	20·23	10·01	6·09	„	36·33 Sqr.
Ridge tiles set in mortar ...	88	52	26	„	166 R. ft.
Mangalore ventilating tiles ...	8	2	2	„	12 No.
Flooring with Mangalore tiles over 3" concrete and cement pointing.	6·91	„	„	„	6·91 Sqr.
Do with gravel 6" and cow-dung washing and plastering.	„	8	„	„	8 C. yds.
Do with burnt stone slabs over 3" concrete and cement pointing.	„	„	317	53	370 S. ft.
Plastering with chunam ...	40·76	25·23	16·18	4·24	86·39 Sqr.
White-washing, 2 coats ...	25·08	16·72	10·00	2·00	53·80 Sqr.
Color washing, 2 coats ...	15·23	10·03	6·00	2·29	33·55 Sqr.
Pointing with chunam ...	3·24	1·39	1·24	1·00	6·87 Sqr.
Coping with brick in chunam and plastering over.	„	„	„	37	37 R. ft.
Cut stone pillars for verandah as per plan.	6	„	„	„	6 No.
Mangalore tile finials ...	2	„	„	„	2 No.
Jungle wood eave boards, ordinary 1" thick.	167	„	„	„	167 R. ft.
Teakwood doors pannelled ...	194	„	„	„	194 S. ft.
Do double door do ...	30	„	„	„	30 S. ft.
Teakwood windows pannelled and glass shutters, etc.	70	„	„	„	70 S. ft.
Teakwood circular ventilators 1½ diameter and glazed shutters, etc.	2	„	„	„	2 No.
Jungle wood doors battened including frames.	„	23	„	„	23 S. ft.
Do windows ..	„	9	„	„	9 S. ft.
Honne wood doors battened shutters	„	„	93	„	93 S. ft.
Do windows ...	„	„	9	„	9 S. ft.
Do ventilators ..	„	„	18	„	18 S. ft.
Chocolate painting	8·99	·64	2·00	„	11·63 Sqr.
Tarring to latrine walls inside 3' high and to stables, etc.	„	L. S. Rs.	„	6·00	
Wood oiling	12·00	„	„	„	12·00 Sqr.
Zinc sheets below hip rafters ...	4	„	„	„	4 No.
Constructing a cistern in the bath room of native kitchen.	„	„	L. S. Rs.	„	L. S. Rs.
Drawing well	L. S. Rs.	„	„	„	Do
Line fence and gates for the compound.	Do	„	„	„	Do

HARRY J. MOLLOY, *Executive Engineer.*